

HNC Current Underway/ Planned Acquisitions (as of 04 October 2021)

REQUIRING ORGANIZATION	PROJECT NAME	ACQ TYPE	CAPACITY	RFP DATE OR RFPP DATE	PROPOSALS DUE DATE	AWARD DATE
ISC	HIGH PERFORMANCE COMPUTING INTEGRATED TECHNICAL SERVICES-RESTRICTED VICKSBURG, (MS HPCMP HITS-R) (FY20) Vicksburg, MS HPCMP HITS-R (FY20)	SATOC	\$249M	28-DEC-2018	20-MAR-2019	TBD
ISC	HIGH PERFORMANCE COMPUTING INTEGRATED TECHNICAL SERVICES-UNRESTRICTED VICKSBURG, (MS HPCMP HITS-U II) (FY21) HPCIT Vicksburg, MS HPCMP HITS-U II (FY21)	GWAC	\$807M	16-FEB-2021	18-MAR-2021	30-MAR-2022
OE	CHEMICAL, ENVIRONMENTAL AND MUNITIONS RESPONSE-UNRESTRICTED (CHEM RU)	MATOC	\$1.136B	1-FEB-2021	8-MAR-2021	15-OCT-2021
IST	ELECTRONIC SECURITY SYSTEMS (ESS) VII	MATOC	\$675M	15-NOV-2021	15-DEC-2021	15-JUN-2022
ISC	TECHNICAL INSERTION (TI) BOA	BOA	\$369.75M	01-JUL-2021	02-AUG-2021	08-OCT-2021
OE	QUALITY ASSURANCE (QA) SEEDING	MATOC	\$49M	16-DEC-2020	08-FEB-2021	19-OCT-2021
OE	INTERNATIONAL REMEDIATION AND ENVIRONMENTAL SERVICES (IRES) II	MATOC	\$500M	1-JUN-2021	28-JUL-2021	31-OCT-2022
ISF	FACILITIES REDUCTION PROGRAM (FRP) D5 FY20 MATOC	MATOC	\$475M			
	Northeast Region (PHASE II)			03-JUN-2020	03-JUL-2020	27-SEP-2021
	Southeast Region (PHASE II)			15-JUL-2020	24-AUG-2020	25-OCT-2021
	Midwest Region (PHASE II)			16-JUL-2020	24-AUG-2020	25-OCT-2021
	West Region (PHASE II)			26-AUG-2020	30-SEP-2020	15-JUL-2021
	Pacific Region (PHASE II)			26-AUG-2020	30-SEP-2020	15-DEC-2021
ISF	ACCESS CONTROL POINT (ACP) MATOC (PHASE II)	MATOC	\$95M	25-FEB-2021	2-APR-2021	26-AUG-2021
ISF	FACILITY REPAIR AND RENEWAL D2 FY 20 (FRR) MATOC (PHASE II) FY 20 FRR MATOC (PHASE II)	MATOC	\$450M	25-JUN-2021	09-AUG-2021	22-MAR-2022
IST	UTILITY MONITORING AND CONTROL SYSTEMS (UMCS) SIEMENS GOVERNMENT TECHNOLOGIES DESIGO/APOGEE BUILDING AUTOMATION SYSTEM (BAS)	SATOC	\$295M	21-OCT-2021	03-DEC-2021	20-APR-2022
ISM	MEDICAL DIVISION A-E	IDC	\$200M	18-DEC-2020	21-JAN-2021	20-JAN-2022

HNC Current Underway/ Planned Acquisitions (as of 04 October 2021)

REQUIRING ORGANIZATION	PROJECT NAME	ACQ TYPE	CAPACITY	RFP DATE OR RFPP DATE	PROPOSALS DUE DATE	AWARD DATE
ISM	MEDICAL REPAIR AND RENEWAL (MRR) VII	MATOC	\$1.3B	7-SEP-2022	Phase I Proposal Due : 06 Oct 2022 Phase II RFP Due: 30-Mar- 2023 Phase II Proposal Due: 29-Apr- 2023	19-JUL-2024
ISM	OPERATIONS AND MAINTENANCE ENGINEERING ENHANCEMENT SUPPORT SERVICES (OMEE) VII	MATOC	\$2.35B	17-FEB-2022	17-MAR-2022	22-FEB-2023
ISM	PLANNING AND PROGRAMMING A-E	IDC	\$160M	13-SEP-2022	14-OCT-2022	23-MAR-2023
ISF	SUSTAINMENT, RESTORATION, AND MODERNIZATION (SRM) FT. RILEY	STAND ALONE	\$82M	22-NOV-2021	07-DEC-2021	22-JUN-2022
OE	AQUEOUS FILM FORMING FOAM (AFFF)	MATOC	\$800M	TBD	TBD	TBD
ISPM	ENERGY SAVINGS AND PERFORMANCE CONTRACTS (ESPC) IV	MATOC	\$1.5B	TBD	TBD	TBD
EDSE	VETERAN AFFAIRS A-E IDC	MATOC	\$249M	TBD	TBD	TBD
ISPM	MARINE LOADING ARMS	STAND ALONE	\$50M	TBD	TBD	TBD
ISPM	UTILITY MONITORING AND CONTROL SYSTEM PROGRAM (UMCS) ELECTRONIC SECURITY SYSTEM PROGRAM (ESS) ARCHITECT AND ENGINEERING (A-E) SERVICES	IDC	TBD	TBD	TBD	TBD
ISPM	PACIFIC OCEAN DIVISION HONOLULU (POH-GUAM)	GSA-MAS	\$67.3M	TBD	TBD	TBD
ISPM	SOUTH PACIFIC DIVISION NAVY 1 (SPDN1)	GSA-MAS	\$58.2M	TBD	TBD	TBD
ISPM	SOUTH ATLANTIC DIVISION AIR FORCE 1 (SAD-AF1)	GSA-MAS	\$56.4M	TBD	TBD	TBD