

HNC CURRENT UNDERWAY/ PLANNED ACQUISITIONS (as of 1 JULY 2022)

Information herein is subject to change. Please contact the Contracting POC for additional information.

REQUIRING ORGANIZATION	PROJECT NAME	ACQUISITION TYPE	ESTIMATED CAPACITY	SOLICITATION OR REQUEST FOR PRICE PROPOSAL DATE	PROPOSALS DUE DATE	AWARD DATE
IST	ELECTRONIC SECURITY SYSTEMS (ESS) VII	MATOC	\$675M	07-DEC-2021	04-FEB-2022	22-SEP-2022
IST	PROPRIETARY JOHNSON CONTROLS INC. (JCI) METASYS® BUILDING AUTOMATION SYSTEM	SATOC	\$400M	TBD	TBD	TBD
IST	UTILITY MONITORING AND CONTROL SYSTEMS (UMCS) SIEMENS GOVERNMENT TECHNOLOGIES DESIGO/APOGEE BUILDING AUTOMATION SYSTEM (BAS)	SATOC	\$295M	02-DEC-2021	12-JAN-2022	FY2022 3 RD QUARTER
ISM	MEDICAL FACILITIES SUPPORT SERVICES (MFSS IIIa)	MATOC	\$840M	21-FEB-2023	24-MAR-2023	FY2024 3 RD QUARTER
ISM	MEDICAL FAILITIES SUPPORT SERVICES (MFSS IIIb)	MATOC	\$210M	21-FEB-2023	24-MAR-2023	FY2024 3 RD QUARTER
ISM	MEDICAL REPAIR AND RENEWAL (MRR) VII	MATOC	\$1.3B	06-OCT-2022 (PHASE I), 14-JUN-2023 (PHASE II)	04-NOV-2022 (PHASE I), 14-JUL-2023 (PHASE II)	FY2025 1 ST QUARTER
ISM	PLANNING AND PROGRAMMING A-E	IDC	\$160M	30-AUG-2022	14-SEP-2022	FY2023 2 ND QUARTER
ISM	DEFENSE MEDICAL LOGISTICS STANDARD SUPPORT (DMLSS)	STAND ALONE	\$95M	29-JUL-2022	08-AUG-2022	FY2023 2 ND QUARTER
ISM	OPERATIONS AND MAINTENANCE ENGINEERING ENHANCEMENT SUPPORT SERVICES (OMEE) VII	MATOC	\$2.35B	FY2023 2 ND QUARTER	FY2023 2 ND QUARTER	FY2024 2 ND QUARTER
ISPM	UTILITY ENERGY SERVICES CONTRACT AT FORT LEAVENWORTH	STAND ALONE	\$12.5M	31-AUG-2022	30-SEP-2022	TBD
ISPM	ARMY OFFICE OF ENERGY INITIATIVES (OEI)/AIR FORCE OFFICE OF ENERGY ASSURANCE (OEA) SUPPORT SERVICES (OEI OEA SUPPORT SERVICES V)	GSA	\$84M	11-MAR-2021	28-MAR-2022	AWARD 06-JUN-2022 PROTEST 10-JUN-2022 CICA 15-JUN-2022

HNC CURRENT UNDERWAY/ PLANNED ACQUISITIONS (as of 1 JULY 2022)

Information herein is subject to change. Please contact the Contracting POC for additional information.

REQUIRING ORGANIZATION	PROJECT NAME	ACQUISITION TYPE	ESTIMATED CAPACITY	SOLICITATION OR REQUEST FOR PRICE PROPOSAL DATE	PROPOSALS DUE DATE	AWARD DATE
OE	AQUEOUS FILM FORMING FOAM SUPPORT SERVICES (AFFF)	MATOC	\$800M	FY2023 FIRST QUARTER	FY2023 2 ND QUARTER	FY2023 4 TH QUARTER
ISPM	ENERGY SAVINGS AND PERFORMANCE CONTRACTS (ESPC) IV	MATOC	\$3B	FY2023 4 TH QUARTER	FY2024 1 ST QUARTER	FY2025 3 RD QUARTER
ISPM	MARINE LOADING ARMS	GSA-MAS	TBD	TBD	TBD	TBD
ISPM	PACIFIC OCEAN DIVISION HONOLULU (POH-GUAM)	GSA-MAS	\$67.3M	TBD	TBD	TBD
ISPM	SOUTH PACIFIC DIVISION NAVY 1 (SPDN1)	GSA-MAS	\$58.2M	TBD	TBD	TBD
ISPM	UTILITY ENERGY SERVICE CONTRACT AT JOINT BASE LEWIS-MCCHORD	TBD	\$48M	06-JUL-2022	22-AUG-2022	FY2024 3 RD QUARTER
ISPM	UTILITY ENERGY SERVICE CONTRACT AT FT. SILL	TBD	\$28M	08-AUG-2022	16-SEP-2022	FY2024 3 RD QUARTER
OE	ENVIRONMENTAL & MUNITIONS RESPONSE-RESRICTED (EMR2)	MATOC	\$350M	FY2023 1 ST QUARTER	FY2023 2 ND QUARTER	FY2023 2 ND QUARTER
OE	MISSILE DEFENSE ARCHITECT-ENGINEER SERVICES IDC 4.0 (MD-AE) (FORMERLY BMD A-E)	IDC	\$48M	FY2023 2 ND QUARTER	FY2023 2 ND QUARTER	FY2024 3 RD QUARTER
ED	HUNTSVILLE ARCHITECT ENGINEERING SUPPORT IDC (HAESI) INDEFINITE DELIVERY CONTRACT (FORMERLY GAES)	IDC	\$49M	FY2023 3 RD QUARTER	FY2023 4 TH QUARTER	FY2024 4 TH QUARTER

HNC AWARDED ACQUISITIONS (as of 1 JULY 2022)

Information herein is subject to change. Please contact the Contracting POC for additional information.

REQUIRING ORGANIZATION	PROJECT NAME	ACQUISITION TYPE	ESTIMATED CAPACITY	SOLICITATION OR REQUEST FOR PRICE PROPOSAL DATE	PROPOSALS DUE DATE	AWARD DATE
ISC	HIGH PERFORMANCE COMPUTING INTEGRATED TECHNICAL SERVICES-UNRESTRICTED VICKSBURG, (MS HPCMP HITS-U II) (FY21) HPCIT Vicksburg, MS HPCMP HITS-U II (FY21)	GWAC	\$807M	16-FEB-2021	18-MAR-2021	16-JUN-2022
OE	INTERNATIONAL REMEDIATION AND ENVIRONMENTAL SERVICES (IRES) II	MATOC	\$500M	01-JUN-2021	28-JUL-2021	28-APR-2022
ISF	FACILITY REPAIR AND RENEWAL D2 FY 20 (FRR) MATOC (PHASE II)	MATOC	\$450M	25-JUN-2021	09-AUG-2021	12-APR-2022
ISF	SUSTAINMENT, RESTORATION, AND MODERNIZATION (SRM) FT. RILEY	STAND ALONE	\$81M	13-DEC-2021	10-JAN-2022	02-JUN-2022